

# Corrigendum - 3

for

## Long Range Identification and Tracking System

Ref: DGS/LRIT/48NT(01)/LRI/2018 dt:23<sup>rd</sup> March 2018



**Directorate General of Shipping**

**Ministry of Shipping**

**Government of India**



16<sup>th</sup> May, 2018

S.No.	RFP Volume	Section No.	Page No.	Clause as per RFP	Revised Clause
1	Volume 1	1.1(9)	11	<p>Last date and time (deadline) for receipt of Bid fees and EMD in response to RFP notice</p> <p>27/04/2018 at 5:00 pm</p> <p>Submission of scanned copies will happen through Central Public Procurement Portal : www.eprocure.gov.in</p> <p>Address :Directorate General of Shipping, Government of India, 9th Floor, Beta Building, i-Think Techno campus, Kanjurmarg (East), Mumbai - 400042</p>	<p>Last date and time (deadline) for receipt of Bid fees and EMD in response to RFP notice</p> <p>30/05/2018 at 5:00 pm</p> <p>Submission of scanned copies will happen through Central Public Procurement Portal : www.eprocure.gov.in</p> <p>Address :Directorate General of Shipping, Government of India, 9th Floor, Beta Building, i-Think Techno campus, Kanjurmarg (East), Mumbai - 400042</p>
2	Volume 1	1.1(10)	11	<p>Date, time and venue of opening of Technical Proposals received in response to the RFP notice</p> <p>17/05/2018 at 11:00 am</p> <p>Directorate General of Shipping, Government of India, 9th Floor, Beta Building, i-Think Techno campus, Kanjurmarg (East), Mumbai - 400042</p>	<p>Date, time and venue of opening of Technical Proposals received in response to the RFP notice</p> <p>08/06/2018 at 11:00 am</p> <p>Directorate General of Shipping, Government of India, 9th Floor, Beta Building, i-Think Techno campus, Kanjurmarg (East), Mumbai - 400042</p>
3	Volume 1	1.1(11)	11	<p>Place, time and date of opening of Financial Proposals received in response to the RFP notice</p> <p>To be communicated later</p>	<p>Date, time and venue of opening of Financial Proposals received in response to the RFP notice</p> <p>25/06/2018 at 11:00 am</p> <p>Directorate General of Shipping, Government of India, 9th Floor, Beta Building, i-Think Techno campus, Kanjurmarg (East), Mumbai - 400042</p>

S.No.	RFP Volume	Section No.	Page No.	Clause as per RFP	Revised Clause
4	Volume 1	1.1(15)	11	New Addition	Date, time and venue of opening of Bid  01/06/2018 at 11:00 am Directorate General of Shipping, Government of India, 9th Floor, Beta Building, i-Think Techno campus, Kanjurmarg (East), Mumbai - 400042
5	Volume 1	1.1(8)	10	Last date, time (deadline) and venue for receipt of proposals in response to RFP notice  27/04/2018 at 5:00 pm Submission of proposal will happen through Central Public Procurement Portal : <a href="http://www.eprocure.gov.in">www.eprocure.gov.in</a>	Last date, time (deadline) and venue for receipt of proposals in response to RFP notice  30/05/2018 at 5:00 pm Submission of proposal will happen through Central Public Procurement Portal : <a href="http://www.eprocure.gov.in">www.eprocure.gov.in</a>
6	Volume 1	6.4 (iii - 1)	38	Basic Requirement: Sales Turnover in Software Development, Hardware Sales, Operations & maintenance Services  Specific Requirements: The Bidder / Prime Bidder in case of consortium should have Annual Sales Turnover generated from services related to Hardware supply and their associated maintenance services, packaged software, System Integration during each of the last three financial years (as per the last published Balance sheets), should be at least Rs. 150 Crores (One Hundred and Fifty Crores )	Basic Requirement: Annual Turnover  Specific Requirements: The Bidder / Prime Bidder in case of consortium should have Annual Turnover generated from Information Technology Related Services during each of the last three financial years (as per the last published Balance sheets), should be at least Rs. 150 Crores (One Hundred and Fifty Crores )

S.No.	RFP Volume	Section No.	Page No.	Clause as per RFP	Revised Clause
7	Volume 1	6.5 (2)	43	<p>Bidder / at least one member of consortium should have experience in Hardware and Network Equipment Supply &amp; maintenance services for DC &amp; DR in a maximum of 5 Nos. engagements of value more than 2,5 crores The work order should have been issued within the last 5 years, as on 31-12-2017</p> <p>The projects should have been either completed or an ongoing project where deliverable or milestone has been successfully met.</p> <p>Weightages (W) In case project is completed and letter of satisfaction available: 100%</p> <p>In case project in progress and the Work Order is more than 18 months old and letter of satisfaction available: 75% weightage</p> <p>In case project in progress and the Work Order is between 12- 18 months old and letter of satisfaction available: 50% weightage</p> <p>In case project in progress and the Work Order is less than 12 months old and letter of satisfaction available: 25% weightage</p>	<p>Bidder / at least one member of consortium should have experience in Hardware and Network Equipment Supply &amp; maintenance services for DC &amp; DR in a maximum of 5 Nos. engagements of value more than 2,5 crores The work order should have been issued within the last 5 years, as on 31-12-2017</p> <p>The projects should have been either completed or an ongoing project where deliverable or milestone has been successfully met.</p> <p>Weightages (W) In case project is completed and <b><u>letter of completion</u></b> is available: 100%</p> <p>In case project in progress and the Work Order is more than 18 months old and <b><u>work order + phase completion certificate</u></b> is available: 75% weightage</p> <p>In case project in progress and the Work Order is between 12- 18 months old and <b><u>work order + phase completion certificate</u></b> is available : 50% weightage</p> <p>In case project in progress and the Work Order is less than 12 months old and and <b><u>work order + phase completion certificate</u></b> is available: 25% weightage</p>

S.No.	RFP Volume	Section No.	Page No.	Clause as per RFP	Revised Clause
8	Volume 1	6.5(3)	44	<p>Bidder / Prime Bidder in case of consortium should have experience in Software Development &amp; maintenance services in Govt. Dept. / transportation / Shipping domain in India / globally in a maximum of 5 Nos. engagements of value more than 2.5 crores that have either been completed or an ongoing project where Deliverable or milestone has been successfully met relevant to the experience.</p> <p>The work order should have been issued within the last 5 years, as on 31-3-2017.</p> <p>Weightages (W)</p> <p>In case project completed and letter of satisfaction available: 100%</p> <p>In case project in progress and the Work Order is more than 18 months old and letter of satisfaction available: 75%</p> <p>In case project in progress and the Work Order is between 12- 18 months old and letter of satisfaction available: 50%</p> <p>In case project in progress and the Work Order is less than 12 months old and letter of satisfaction available: 25%</p>	<p>Bidder / Prime Bidder in case of consortium should have experience in Software Development &amp; maintenance services in Govt. Dept. / transportation / Shipping domain in India / globally in a maximum of 5 Nos. engagements of value more than 2.5 crores that have either been completed or an on going project where Deliverable or milestone has been successfully met relevant to the experience.</p> <p>The work order should have been issued within the last 5 years, as on 31-3-2017.</p> <p>Weightages (W)</p> <p>In case project is completed and <b><u>letter of completion</u></b> is available: 100%</p> <p>In case project in progress and the Work Order is more than 18 months old and <b><u>work order + phase completion certificate</u></b> is available: 75% weightage</p> <p>In case project in progress and the Work Order is between 12- 18 months old and <b><u>work order + phase completion certificate</u></b> is available : 50% weightage</p> <p>In case project in progress and the Work Order is less than 12 months old and and <b><u>work order + phase completion certificate</u></b> is available: 25% weightage</p>

S.No.	RFP Volume	Section No.	Page No.	Clause as per RFP	Revised Clause
9	Volume 1	6.5(4)	45	<p>Bidder / Prime Bidder in case of consortium should have experience in Turnkey services in a maximum of 5 Nos. engagements of value more than 5 crores that have either been completed or an ongoing project where deliverable or milestone has been successfully met relevant to the experience.</p> <p>The work order should have been issued within the last 5 years, as on 31-3-2107.</p> <p>Weightages (W) In case project completed and letter of satisfaction available: 100%</p> <p>In case project in progress and the Work Order is more than 18 months old and letter of satisfaction available: 75%</p> <p>In case project in progress and the Work Order is between 12-18 months old and letter of satisfaction available: 50%</p> <p>In case project in progress and the Work Order is less than 12 months old and letter of satisfaction available: 25%</p>	<p>Bidder / Prime Bidder in case of consortium should have experience in Turnkey services in a maximum of 5 Nos. engagements of value more than 5 crores that have either been completed or an ongoing project where deliverable or milestone has been successfully met relevant to the experience.</p> <p>The work order should have been issued within the last 5 years, as on 31-3-2107.</p> <p>Weightages (W) In case project is completed and <b><u>letter of completion</u></b> is available: 100%</p> <p>In case project in progress and the Work Order is more than 18 months old and <b><u>work order + phase completion certificate</u></b> is available: 75% weightage</p> <p>In case project in progress and the Work Order is between 12- 18 months old and <b><u>work order + phase completion certificate</u></b> is available : 50% weightage</p> <p>In case project in progress and the Work Order is less than 12 months old and and <b><u>work order + phase completion certificate</u></b> is available: 25% weightage</p>

S.No.	RFP Volume	Section No.	Page No.	Clause as per RFP	Revised Clause
10	Volume 1	7.4(ii)	55	ii. DGS may at any time, by a written order given to the Bidder, make changes within the quantities, specifications, services or scope of the Contract as specified. The change in the quantity shall be upto +/- 25% of the quantity mentioned in the RFP	ii. DGS may at any time, by a written order given to the Bidder, make changes within the quantities, specifications, services or scope of the Contract as specified. The change in the quantity shall be upto +/- 10% of the quantity mentioned in the RFP
11	Volume 1	9.1	59	New Addition	<p>Note :</p> <ol style="list-style-type: none"> <li>1. DGS will constitute a steering committee to review the progress of the project</li> <li>2. DGS - Steering Committee will review the progress of the project on fortnightly (15 days) basis and record the issue, concerns, delays and also reasons for delay</li> <li>3. DGS - Steering Committee may consider to accept / approve delays for reasons not attributable to vendor.</li> <li>4. DGS - Steering Committee may consider to extend the project for a maximum period of 3 months beyond the project implementation timelines (6 months)</li> <li>5. DGS - Steering Committee may consider to waive the corresponding implementation phase SLAs for a maximum period of 3 months, beyond the project implementation timelines (6 months), and also recommend payments based on the bidders deliverables / milestones achievement.</li> </ol>
12	Volume 1	9.3	66	Billable Fee ( % of Contact Value)	Billable Fee ( % of Implementation Costs (Form 20 A))

S.No.	RFP Volume	Section No.	Page No.	Clause as per RFP	Revised Clause
13	Volume 2	2.5.2	15	New Addition	<p>X. SI has to procure a Video wall to be installed in the Data centre for monitoring and tracking of vessels, with the following dimensions and specifications:</p> <p>1 Video wall consisting of 4 units of 40" x 24" each with specifications as given below with wall mount:</p> <p>Screen Size: 40" x 24"  Resolution : Full HD (1,920 x 1,080)  Brightness: 700/800 cd/m2  Connectivity:  Input: HDMI,DP,DVI-D,OPS,Audio,USB 2.0/3.0, RGB  Output: DP, Audio  External Control:  Daisy Chain (RS232C, RJ45), IR Receiver  Bezel : 0.9 mm even bezel  Depth : 86.2 mm</p>



S.No.	RFP Volume	Section No.	Page No.	Clause as per RFP	Revised Clause
14	Volume 3	12.3( c )	23	In the event of any increase or decrease of the rate of taxes, duties or levies, changes in currency exchange rates etc. due to any statutory notification/s during the Term of the Contract the consequential effect shall be to the account of the Bidder. However, in case of any increase or decrease in the rate of service tax or imposition of new or fresh tax or levy on the invoice raised to DGS after submission of the proposal, the consequential effect after determination of the nature of the new tax or levy by DGS shall be to the account of DGS on submission of proof by SI.	If, after the date of this Agreement, there is any change of rate of levy under the existing applicable laws of India with respect to taxes and duties, which are directly payable by DGS for the goods and services i.e. service tax or any such other applicable tax from time to time, which increases or decreases the cost incurred by the SI in performing the Services, then the remuneration and reimbursable expense otherwise payable to the SI under this Agreement shall be increased or decreased accordingly by correspondence between the Parties hereto, and corresponding adjustments shall be made to the amounts specified in Schedule VI. However, in case of any new or fresh tax or levy imposed after submission of the proposal, the SI shall be entitled to reimbursement on submission of proof of payment of such tax or levy.
15	Volume 3	1.7.1	83	New Addition	Note : DGS - Steering Committee may consider to waive the corresponding implementation phase SLAs for a maximum period of 3 months and also recommend payments based on the bidders deliverables / milestones achievement.